STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 23/ 00 IN TRINITY COUNTY ABQUT 11 KM NORTH 02/ 24/ 00
CONTRACT NUMBER 02- 246534 OF WEAVERVI LLE AT RUSH CREEK BRI DCGE CONTRACT CCDE 'B '
LOCATI ON 02-TRI-3-38.7 63 CONTRACT | TEMS
BRI DGE REPLACEMENT FEDERAL Al D ACST-P003-(024)E

P- PO03- (024) E
ACBR- PO03- (024) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPCSALS | SSUED 26 FUND TOTAL HA21 1, 220, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 8 ENG NEERS EST 1,113, 000. 00 AMOUNT UNDER 223, 536. 50 PERCENT UNDER EST 20. 08
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 889, 463. 50 6 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
2 923, 329. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
3 925, 925. 00 5 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA 96099- 2750
4 970, 708. 25 7 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
5 1, 036, 601. 00 3 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465

REDDI NG CA 96049- 1539



02- 246534
02-TRI - 3-38
02/ 23/ 00

6

1,107, 185. 00

1,107, 914. 00

1,307,927.00

RCE CONSTRUCTI ON CO

P O BOX 8277
TRUCKEE CA 96162
H S H CONSTRUCTI ON

P O BOX 990010
REDDI NG CA 96099
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

530 587-9176
00583031
FAX 530 550-9303

530 244-0777
00670916
FAX 530 244-7189

530 223-6605
00606176
FAX 530 223-3879

Bl D245
PAGE 2
02/ 24/ 00



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LI NE

REDDI NG CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

CAMBLI N STEEL
SACRAMENTO CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

RON HALL CONSTRUCTI ON
SHASTA LAKE CA

| TEMS 32 THRU 34 ( PARTI AL)

ITEMS 1, 13, 18 AND 53 THRU 60
ITEMS 4 THRU 6, 14, 15, 61 AND 62
| TEM 2

| TEMS 41, 42 AND 57 (PARTI AL)

I TEMS 7 AND 9

| TEM 19



02- 246534 Bl D245

02-TRI - 3-38 PAGE 4
02/ 23/ 00 02/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CON FAB CORPORATI ON G RDERS
LATHROP CA
D D AND M CRANE AND RI GE NG Pl LI NG
RI O VI STA CA
MORI SCLI  CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
RON HALE CONSTRUCTI ON COLD PLANE
SHASTA LAKE CA
STATEW DE BARRI ER BARRI ERS
OAKLAND CA
TULLI' S AND HELLER ASPHALT CONCRETE

REDDI NG CA



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE I NC

REDDI NG CA

BASI LI O LEAL TRUCKI NG
SHASTA LAKE CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

CAMBLI N STEEL
SACRAMENTO CA

CON FAB CALI FORNI A CORPORATI ON
LATHROP CA

FOUNDATI ON CONSTRUCTCORS | NC
OAKLEY CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

TULLI'S AND HELLER I NC
REDDI NG CA

ASPHALT CONCRETE DI KE
GUARD RAI L

STRI PI NG

TRUCKI NG ( PARTI AL)
CONSTRUCTI ON AREA S| GNS
REBAR

PRECAST CONCRETE G RDERS
Pl LES

TEMPORARY S| GNAL SYSTEM
EROSI ON CONTROL

PAVI NG



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APEX FENCE

ANDERSON CA

APPLY A LI NE

REDDI NG CA

CAMBLI N STEEL
SACRAMENTO CA

CONRAD CONSTRUCTCRS
RI ALTO CA

D D AND M CRANE AND RI GE NG
RI O VI STA CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

TULLI' S AND HELLER
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L ( PARTI AL)
STRI PI NG ( PARTI AL)

REBAR ( PARTI AL)

G RDERS ( PARTI AL)

Pl LI NG ( PARTI AL)

SI GNAL AND BEACON ( PARTI AL)
EROCSI ON CONTROL ( PARTI AL)

PAVI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
REDDI NG CA

CONTI NUED ON NEXT PAGE

ASPAHLT CONCRETE DI KES

STRI PI NG



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BLACK BEAR CONSTRUCTI ON

CORNI NG CA
C AND M TRAFFI C
RED BLUFF CA
CAMBLI N STEEL
SACRAMENTO CA
CENTRAL FENCE COVPANY
SACRAMENTO CA
CON FAB CORPORATI ON
LATHROP CA
D D AND M CRANE AND RI GE NG
RI O VI STA CA
JERRY LEE FORD
REDDI NG CA
MORI SCLI  CONSTRUCTI ON
LI VERMORE CA
NI TTA CONSTRUCTI ON
LOOM S CA
TULLI' S AND HELLER
REDDI NG CA
UPDATE CONSTRUCTI ON
RED BLUFF CA

CONTI NUED ON NEXT PAGE

BARRI ER

CONSTRUCTI ON AREA SI GNS

REBAR

METAL BEAM GUARD RAI L

PRECAST G RDERS

Pl LE DRI VI NG

UNDERGROUND

ELECTRI CAL

EROSI ON CONTRCL

ASPHALT CONCRETE

FENCE AND MARKERS



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

BRI DGE AND REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LI NE

REDDI NG CA

CAMBLI N STEEL
SACRAMENTO CA

D D AND M CRANE AND RI GE NG
RI O VI STA CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY

I RVI NE CA

TULLI' S AND HELLER
REDDI NG CA

WANDAS FLAGG NG

CH CO CA

DI KE ( PORTI ON)

GUARD RAI L ( PORTI ON)

STRI PI NG AND MARKERS ( PORTI ON)
REBAR ( PORTI ON)

PI LES ( PORTI ON)

SI GNAL AND BEACONS ( PORTI ON)
BRI DGE DEMOLI TI ON ( PORTI ON)
PAVI NG ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)



02- 246534 Bl D245

02-TRI - 3-38 PAGE 9

02/ 23/ 00 02/ 24/ 00
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE | NC

ANDERSON CA
APPLY A LI NE
REDDI NG CA
D D AND M CRANE AND RI GE NG
RI O VI STA CA
HUTCHI NS PAVI NG AND ENG NEERI NG | NC
REDDI NG CA
MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 53 THRU 60 ( PARTI AL)

ITEMS 4 THRU 6, 14, 15, 61 AND 62
| TEMS 35 AND 36 ( PARTI AL)

| TEM 30

I TEMS 7 AND 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C DI KE COVPANY

LI NCOCLN CA
APEX FENCE
ANDERSON CA
APPLY A LI NE
REDDI NG CA
C AND M TRAFFI C CONTROL
RED BLUFF CA
CAMBLI N STEEL
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I TEMS 32 THRU 34 (PARTIAL)

| TEMS 13, 18, 53 THRU 56 AND 58 THRU 60 ( PARTI AL)
ITEMS 4 THRU 6, 14, 15, 61 AND 62 (PARTIAL)

| TEM 2 ( PARTI AL)

| TEMS 41, 42 AND 57 (PARTI AL)



02- 246534
02-TRI - 3-38
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

D D AND M CRANE AND RI GE NG
RI O VI STA CA

MORI SCLI  CONSTRUCTI ON

LI VERMORE CA

NI TTA CONSTRUCTI ON

LOOM S CA

NORTHWEST PAVI NG

YREKA CA

W C MALONEY

STOCKTON CA

| TEMS 35 AND 36 ( PARTIAL)
I TEMS 7 AND 9 (PARTI AL)

| TEM 27 (PARTI AL)

| TEMS 30 AND 31 ( PARTIAL)

| TEM 20 ( PARTI AL)



02- 246534 Bl D245

02- TRI - 3- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 23/ 00 02/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 260 15. 00 3, 900. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 30, 000. 00* 30, 000. 00
4 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 12 25. 00 300. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,180 3.00 3, 540. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 64 45. 00 2, 880. 00
7 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
9 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUVP SUM 25, 000. 00* 25, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 190 50. 00 9, 500. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 36 100. 00 3, 600. 00
12 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 11 35. 00 385. 00
14 150710 REMOVE TRAFFI C STRI PE M 700 3.00 2, 100. 00
15 150713 REMOVE PAVEMENT MARKI NG MR 8 25. 00 200. 00
16 150805 REMOVE CULVERT M 2 600. 00 1, 200. 00
17 150820 REMOVE | NLET EA 1 500. 00 500. 00
18 152390 RELOCATE ROADSI DE S| GN EA 2 250. 00 500. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 200 20. 00 4, 000. 00
20 157550 BRI DGE REMOVAL LS LUVP SUM 37, 000. 00* 37, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
22 170101 DEVELOP WATER SUPPLY LS LUVP SUM 3, 000. 00* 3, 000. 00
23 190101 ROADVWAY EXCAVATI ON VB 4, 090 10. 00 40, 900. 00
24 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 149 100. 00 14, 900. 00
25 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 64 100. 00 6, 400. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 7 100. 00 700. 00
27 (S) 203016 EROCSI ON CONTROL ( TYPE D) MR 3, 220 1. 60 5, 152. 00
28 (S) 017250 PLANTER OPENI NG EA 70 100. 00 7, 000. 00
29 260201 CLASS 2 AGGREGATE BASE VB 140 65. 00 9, 100. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 100 70. 00 77, 000. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 270 13.00 3, 510. 00
AREA)
32 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 130 15. 00 1, 950. 00
33 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 60 15. 00 900. 00
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 15. 00 300. 00
35 490511 FURNI SH STEEL PILING (HP 250 X 85) M 97 75. 00 7,275.00
36 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 14 2,000. 00 28, 000. 00
37 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 142 940. 00 133, 480. 00



02- 246534 Bl D245

02- TRI - 3- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 23/ 00 02/ 24/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.2 700. 00 840. 00

39 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 7,000. 00 42, 000. 00
G RDER (20 M- 25 M)

40 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 6 2,200. 00 13, 200. 00
G RDER

41 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 4,705 1.50 7,057.50

42 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 11, 880 1.75 20, 790. 00
( BRI DGE)

43 664016 450 MM CORRUGATED STEEL PI PE M 3 250. 00 750. 00
(2.77 MM THI CK)

44 664021 600 MM CORRUGATED STEEL Pl PE M 21 215. 00 4,515. 00
(2.77 MM THI CK)

45 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 1.7 700. 00 1, 190. 00

46 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 560 90. 00 50, 400. 00

47 720120 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD A) VB 350 83. 00 29, 050. 00

48 721009 ROCK SLOPE PROTECTI ON VB 6 80. 00 480. 00
(FACING METHOD B)

49 721010 ROCK SLOPE PROTECTI ON MB 420 75. 00 31, 500. 00
(BACKI NG NO. 1, METHOD B)

50 721012 ROCK SLOPE PROTECTI ON VB 170 75. 00 12, 750. 00
(BACKI NG NO. 3, METHOD B)

51 729010 ROCK SLOPE PROTECTI ON FABRI C MR 130 3.00 390. 00

52 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 206 4.00 824. 00

53 820108 DELI NEATOR ( CLASS 2) EA 23 55. 00 1, 265. 00

54 820112 MARKER ( CULVERT) EA 4 55. 00 220. 00

55 820151 OBJECT MARKER (TYPE L-1) EA 4 55. 00 220. 00

56 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 46 165. 00 7,590. 00

57 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 72 250. 00 18, 000. 00

58 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 500. 00 1, 000. 00

59 (S) 839553 END SECTI ON EA 2 200. 00 400. 00

60 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,900. 00 11, 600. 00

61 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 8 25. 00 200. 00

62 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1, 280 2.00 2, 560. 00

63 999990 NOBI LI ZATI ON LS LUVP SUM 90, 000. 00* 90, 000. 00

TOTAL 889, 463. 50



| TEM

©Coo~NOOhA WNPE

02- 246534

02-TRI - 3-38 SUMMARY OF
02/ 23/ 00
SECOND [ TH RD
BI D AMOUNT [ BI D
20.00 5200. 00| 12.00
4, 500. 00* 4500. 00| 4, 000. OO*
30, 000. 00* 30000. 00| 25, 806. 00*
110. 00 1320. 00| 75.00
3.00 3540. 00| 3.00
30. 00 1920. 00| 32.00
55, 000. 00* 55000. 00| 40, 000. 00*
8, 000. 00 16000. 00| 15, 000. 00
35, 000. 00* 35000. 00| 30, 000. 00*
60. 00 11400. 00| 35. 00
275.00 9900. 00| 250. 00
2,500. 00 2500. 00| 500. 00
80. 00 880. 00| 150. 00
5.00 3500. 00| 5.00
100. 00 800. 00| 80. 00
250. 00 500. 00| 200. 00
1, 500. 00 1500. 00| 400. 00
175.00 350. 00| 400. 00
30. 00 6000. 00| 20. 00
35, 000. 00* 35000. 00| 20, 000. 00*
10, 000. 00* 10000. 00| 10, 000. 00*
3, 000. 00* 3000. 00| 3, 000. 00*
20. 00 81800. 00| 9.00
50. 00 7450. 00| 275.00
200. 00 12800. 00| 275.00
350. 00 2450. 00| 85. 00
2.00 6440. 00| 2.00
125.00 8750. 00| 160. 00
125.00 17500. 00| 50. 00
70. 00 77000. 00| 70. 00
30. 00 8100. 00| 30. 00
20.00 2600. 00| 15.00
20.00 1200. 00| 15.00
20.00 400. 00| 15.00
70. 00 6790. 00| 90. 00
1, 600. 00 22400. 00| 2,500. 00
400. 00 56800. 00| 875.00
2,000. 00 2400. 00| 3, 500. 00
11, 000. 00 66000. 00| 10, 000. 00

RE MA I

124250.
4200.
60000.

N

N G

Bl DDERS
FOURTH
BI D AMOUNT
10. 00 2600
4, 500. 00* 4500
25, 000. 00* 25000
75.00 900
3.00 3540
45. 00 2880
41, 000. 00* 41000
15, 000. 00 30000
30, 000. 00* 30000
54.00 10260
200. 00 7200
1, 000. 00 1000
25.00 275
4.00 2800
80. 00 640
20. 00 40
250. 00 250
125.00 250
18. 00 3600
50, 000. 00* 50000
10, 000. 00* 10000
3, 000. 00* 3000
20. 00 81800
50. 00 7450
75.00 4800
75.00 525
2.00 6440
100. 00 7000
75.00 10500
68. 00 74800
25.00 6750
15. 00 1950
15. 00 900
15. 00 300
60. 00 5820
2,400. 00 33600
925. 00 131350
1, 650. 00 1980
11, 500. 00 69000.

Bl D245
PAGE 13
02/ 24/ 00
FI FTH
BI D AMOUNT
25.00 6500
5, 000. 00* 5000
20, 000. 00* 20000
75.00 900
2.50 2950
35. 00 2240
40, 000. 00* 40000
10, 000. 00 20000
30, 000. 00* 30000
60. 00 11400
150. 00 5400
500. 00 500
40. 00 440
4.50 3150
79.00 632
500. 00 1000
1, 000. 00 1000
200. 00 400
20. 00 4000
30, 000. 00* 30000
10, 000. 00* 10000
3, 000. 00* 3000
25.00 102250.
550. 00 81950
80. 00 5120.
80. 00 560.
1.50 4830.
50. 00 3500.
100. 00 14000.
72.00 79200.
30. 00 8100.
20.00 2600.
20.00 1200.
20. 00 400.
69. 00 6693.
2,680. 00 37520.
870. 00 123540
1, 600. 00 1920
10, 000. 00 60000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
TOT

02- 246534

SUMMARY

02- TRl - 3- 38
02/ 23/ 00
_______________________________ I
SECOND |
BI D AMOUNT |
_______________________________ I
3, 500. 00 21000. 00|
2.00 9410. 00|
2.00 23760. 00|
375. 00 1125. 00|
275. 00 5775. 00|
2, 500. 00 4250. 00|
70. 00 39200. 00|
75. 00 26250. 00|
200. 00 1200. 00|
75. 00 31500. 00|
80. 00 13600. 00|
10. 00 1300. 00|
5. 00 1030. 00|
50. 00 1150. 00|
50. 00 200. 00|
50. 00 200. 00|
110. 00 5060. 00|
300. 00 21600. 00|
100. 00 200. 00|
100. 00 200. 00|
2, 500. 00 10000. 00|
125. 00 1000. 00|
3. 00 3840. 00|
81, 789. 00* 81789. 00|
923, 329. 00

105.
210.
100.
100.
2, 300.
90.

92, 600.

OF RE MA

RD

AMOUNT
00 21000
00 9410
00 23760
00 675
00 6300
00 3400
00 33600
00 21000
00 360
00 25200
00 10200
00 520
00 1236
00 1150
00 200
00 200
00 4830
00 15120
00 200
00 200
00 9200
00 720
00 3840.
00* 92600

925, 925. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
2,000. 00 12000
1.85 8704
1.95 23166
250. 00 750
200. 00 4200
450. 00 765
75.00 42000
75.00 26250
75.00 450
75.00 31500
75.00 12750
5.00 650
3.00 618
40. 00 920
50. 00 200
50. 00 200
110. 00 5060
195. 00 14040
250. 00 500
100. 00 200
2,500. 00 10000
90. 00 720
3.00 3840
96, 525. 00* 96525
970, 708. 25

Bl D245
PAGE 14
02/ 24/ 00
FI FTH
BI D AMOUNT
1,750.00 10500
2.00 9410
2.00 23760
177.00 531
238.00 4998
700. 00 1190
69. 00 38640
69. 00 24150
69. 00 414
69. 00 28980
69. 00 11730
5.00 650
2.50 515
30. 00 690
30. 00 120
30. 00 120
188. 00 8648
250. 00 18000
100. 00 200
80. 00 160.
2,000. 00 8000
720. 00 5760.
3.00 3840.
103, 700. 00* 103700

1,036, 601. 00



02- 246534 Bl D245
02- TRl - 3- 38 SUMMARY OF REMAI NI NG BIDDERS PAGE 15
02/ 23/ 00 02/ 24/ 00
T LR EECEEEEE RIS EEREEEEEEE SRR CEEEE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
DGR EEEEP LT Ers Ot ACEL R R RO ACRLEEEE L e
1] 7.00 1820. 00| 10. 00 2600. 00| 15. 00 3900. 00
2 | 4, 300. 00* 4300. 00| 4, 000. 00* 4000. 00| 6, 000. 00* 6000. 00
3| 45, 000. 00* 45000. 00| 34, 000. 00* 34000. 00| 25, 000. 00* 25000. 00
4 | 85. 00 1020. 00| 84. 00 1008. 00| 75. 00 900. 00
5 | 2. 90 3422. 00| 2.50 2950. 00| 2.50 2950. 00
6 | 24.00 1536. 00| 36. 00 2304. 00| 50. 00 3200. 00
7| 46, 000. 00* 46000. 00| 78, 600. 00* 78600. 00| 45, 000. 00* 45000. 00
8 | 8, 500. 00 17000. 00| 13, 500. 00 27000. 00| 35, 000. 00 70000. 00
9 | 34, 500. 00* 34500. 00| 33, 700. 00* 33700. 00| 35, 000. 00* 35000. 00
10 | 65. 00 12350. 00| 51.00 9690. 00| 80. 00 15200. 00
11 | 190. 00 6840. 00| 200. 00 7200. 00| 200. 00 7200. 00
12 | 200. 00 200. 00| 1, 000. 00 1000. 00| 1, 200. 00 1200. 00
13 | 20. 00 220. 00| 100. 00 1100. 00| 140. 00 1540. 00
14 | 5. 00 3500. 00| 5. 00 3500. 00| 5. 00 3500. 00
15 | 90. 00 720. 00| 90. 00 720. 00| 80. 00 640. 00
16 | 115. 00 230. 00| 300. 00 600. 00| 850. 00 1700. 00
17 | 350. 00 350. 00| 1, 000. 00 1000. 00| 2, 000. 00 2000. 00
18 | 200. 00 400. 00| 400. 00 800. 00| 350. 00 700. 00
19 | 23.00 4600. 00| 24.00 4800. 00| 20. 00 4000. 00
20 | 80, 000. 00* 80000. 00| 45, 000. 00* 45000. 00| 90, 000. 00* 90000. 00
21 | 3, 000. 00* 3000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
22 | 1, 000. 00* 1000. 00| 3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00
23 | 34.00 139060. 00| 11. 50 47035. 00| 20. 00 81800. 00
24 | 290. 00 43210. 00| 350. 00 52150. 00| 40. 00 5960. 00
25 | 235. 00 15040. 00| 235. 00 15040. 00| 300. 00 19200. 00
26 | 450. 00 3150. 00| 150. 00 1050. 00| 500. 00 3500. 00
27 | 1.50 4830. 00| 1.50 4830. 00| 1.55 4991. 00
28 | 300. 00 21000. 00| 400. 00 28000. 00| 850. 00 59500. 00
29 | 115. 00 16100. 00| 88. 00 12320. 00| 70. 00 9800. 00
30 | 81. 00 89100. 00| 80. 00 88000. 00| 70. 00 77000. 00
31 | 35.00 9450. 00| 108. 00 29160. 00| 30. 00 8100. 00
32 | 25.00 3250. 00| 20. 00 2600. 00| 14. 00 1820. 00
33 | 25.00 1500. 00| 20. 00 1200. 00| 14. 00 840. 00
34 | 25.00 500. 00| 20. 00 400. 00| 14. 00 280. 00
35 | 65. 00 6305. 00| 77.00 7469. 00| 70. 00 6790. 00
36 | 1, 830. 00 25620. 00| 860. 00 12040. 00| 2, 000. 00 28000. 00
37 | 700. 00 99400. 00| 785. 00 111470. 00| 1, 600. 00 227200. 00
38 | 2, 150. 00 2580. 00| 2, 000. 00 2400. 00| 1, 200. 00 1440. 00
39 | 11, 500. 00 69000. 00| 12, 400. 00 74400. 00| 14, 000. 00 84000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
TOT

02- 246534

SUMMARY

02- TRl - 3- 38
02/ 23/ 00

_______________________________ I

SI XTH |

BI D AMOUNT |

_______________________________ I

1, 700. 00 10200. 00|

2.00 9410. 00|

2.20 26136. 00|

225. 00 675. 00|

140. 00 2940. 00|

950. 00 1615. 00|

75. 00 42000. 00|

75. 00 26250. 00|

100. 00 600. 00|

75. 00 31500. 00|

75. 00 12750. 00|

5. 50 715. 00|

3.50 721. 00|

30. 00 690. 00|

50. 00 200. 00|

50. 00 200. 00|

120. 00 5520. 00|

300. 00 21600. 00|

115. 00 230. 00|

115. 00 230. 00|

2, 645. 00 10580. 00|

105. 00 840. 00|

3.50 4480. 00|

80, 000. 00* 80000. 00|
1,107, 185. 00

OF RE MA

I NI NG BI DDERS
El GHTH
BI D AMOUNT

2,500. 00 15000
2.00 9410
2.10 24948
700. 00 2100
500. 00 10500
1, 800. 00 3060
85. 00 47600
85. 00 29750
200. 00 1200
85. 00 35700
85. 00 14450
12.00 1560
3.00 618
50. 00 1150
50. 00 200
50. 00 200
105. 00 4830
120. 00 8640
100. 00 200
100. 00 200
2,300. 00 9200
90. 00 720
3.00 3840.
130, 000. 00* 130000

SEVENTH
BI D AMOUNT
_______________________________ |

1, 800. 00 10800
2.00 9410
2.20 26136
458. 00 1374
136. 00 2856
1, 200. 00 2040
103. 00 57680
106. 00 37100
116. 00 696
100. 00 42000
87. 00 14790
6.00 780
4.00 824
56. 00 1288
56. 00 224
56. 00 224
118. 00 5428
200. 00 14400
112.00 224
112.00 224
2,500. 00 10000
100. 00 800
3.50 4480.
100, 000. 00* 100000
1,107,914.00

1,307, 927.00

Bl D245
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02/ 24/ 00



